Release Summary Sheet
Contract (PO) Number: 15878

Release Number: 29

Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $80,804.93

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO Rpﬂ E d
BLANKET RELEASE

Furnish the supplies and/or services described below in conformance with conditions set forth hereln and In your offer

RELEASE PURCHASE | RELEASE SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
2/18/2010 15878 29 58904 528125 A 0
DELIVER TO: 84-A06 ORDERED FROM:

A06

BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500
CHICAGO ILLINOIS 60602-2570
(Chicaao, Il

MQ SEWER & WATER CONTRACTORS
INC. D/B/A MQ CONSTRUCTION CO
665 ROPPOLO LANE (EFT)

ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY
CONTACT: 744-0647
PO DESCRIPTION: g?gJ&JT%CR ERSPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORKI/SITE WORK AND

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04 '
BUREAU OF ADMINISTRATION AND
PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO  Ship . UNIT
Line Line COMMODITY INFORMATION QUANTITY  UOM . COST  TOTAL COST
1 1 96875 80,804.93  USD 1.00 80,804.93
CDOT-JOC REPAIR, RECONSTRUCTION & REH;?LITATION OF FLAT WORK SPACE, SITE WORK /
SPACE & STRUCTURES, " F UL/ EATON) ¥ rp e BETRHE 00 Lxw el PHEK L L o/
REQ#48270; 09-84-9-048" LASALLE CENTRAL TIE: P PROGRAM;PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPTCAT GENRL FUTR
1 009 0OC16 0842125 2174 220540 0000 16211151 000000 00000  00OO 80,804.93
1 SHIPMENT TOTAL: 80,804.93
RELEASE TOTAL: 80,804.93
SIGNATURE ’ DATE

Payment on this order wiii be made upon recelpt of an original vendor Invoice form referencing this order,
Submit the original invoice to the department referenced above.
Mark all ﬂackages and papers with the purchase number,
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the Clty of Chicago General Conditions for Supplles. Work, or Professional Consulting Servlges; Special Conditions, Disciosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago

Department of Transportation
30 North LaSalle Street
Chicago, IL 60602

To: Dep_a?ment of Transportation Date: January 12, 2010

Sub-Order Total: 80,804.93

Disclosure of Retained Parties

A. Definitions jsclo: ireme
1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.
2.Pursant to Executive Order 97-1 \every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, iobbyists, accountants, consultants, subcontractors ,and other persons

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction;

Project name: 09-84-9-043 Fullerton Ave. Bridge Over Lincoln Park Lagoon
Spacification, loan or other identifying number: 58904
2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(Indlcate
:“Dg':::: WBE {attorney, lobbylst, whether paid
Name i or Non subcontractor, etc.) $ or estimatad)
ThyssenKrupp Safway, Inc. 0.S. 490 Route 83 Non Subcontractor

$67,933.50 Est,
Oakbrook Terrace, IL, 60181

MQ Construction 665 Roppolo Lane Non Subcontractor
Elk Grove Village, IL, 60007

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

$12,871.43 Est.

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any faise incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the, A

Under the Penalfiss of perjury |, | certify that | am a ized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant infol
'/ 13/10
- v
Signature Date

Pﬂ&s 02N T
Vrro Qumtﬂ«rm =

Name (Type or Print)

Titie

Subscribed and sworn to before me

this / 3

"‘J : OFFICIAL SIEkAL
Nasarf Public S Laura A. Halicke
e S Notary Public, State of lllincis
My Commission Expires 1/07/12

Disclosure Statement




January 26 2010 e

Ms. Jamie L. Rhee

Chief Procurement Officer 201p i
Department of Procurement Services i 27 i
City Hall, Room 403 0o
City of Chicago 121 North LaSalle Street
Richard M. Daley, Mayor Chicago, 1l 60602

Department of Transportation
Attn: Carolyn Johnson

30 North LaSalle Street P

Suite 1100 City JOC Manager

Chicago, Illinois 60602-2570

(312) 744-3600 . : . -84-9-

(12) 7447215 (TTY) Re: JOC Project Number: 09-84-9-043

www.cityofchicago.org/transportation Project Title: Fullerton Drive Bridge over Lincoln Park Lagoon
Estimated Cost: $100,000.00
P.O. Number: MQ Construction Company - 15878
Funding Source: GOB Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy
for our files.

Sincerely,

Yy e

omas H. Powers, P.E.
Acting Commissioner

APPROVED: @Bﬂ%@ / 0 1[23/10

mie/L. Rhee
C Procuremen er | 23

Approved:  file

jim

Approved: RS

————

0
Reviewed by: | oy Langone , 97 0" 4

NE { %QRHEQDS

BUILDING CHICAGO TOGETHER




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects
Project Number: 09-84-9-043 Department: Transportation
Project Manager: Omar Alsharbini Telephone #: (312) 744-4686

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5.
Attach to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

City Forces are require to do urgent repairs to the Fullerton Drive Bridge over Lincoln Park Lagoon in order to
insure the safety of the public and the integrity of the bridge. It's urgent to install a working platform/scaffolding
under Fullerton Bridge over Lagoon to allow City Forces to perform immediate structural repairs to insure the safety
of the structure. The recent inspection report indicates the following areas are of serious concern: 90% - 100% of
section loss in steel members at various locations, stringer ends at the bearing area at south and north abutments
are heavily corroded. City Forces will reinforce the webs of the stringers at the east and west ends by bolting steel
plates on both sides of the stringers, this will insure the structural safety of the bridge. City forces can't access the
underside of the bridge to perform the required structural repairs without a working platform. A specialized
contractor is required to install the working platform in the lagoon. The platform/scaffolding consists of tubular frame
and steel metal deck supported on steel pipes connected to the bottom flanges of roadway steel girders, and
stabilized by floats in the waterPark Lagoon in order to insure the safety of the public and the integrity of the bridge.
It's urgent to install a working platform under Fullerton Bridge over Lagoon to allow City Forces to perform
immediate structural repairs to insure the safety of the structure. The recent inspection report indicates the
following areas are of serious concern: 90% - 100% of section loss in steel members at various locations, stringer
ends at the bearing area at south and north abutments are heavily corroded. City Forces will reinforce the webs of
the stringers at the east and west ends by bolting steel plates on both sides of the stringers, this will insure the
structural safety of the bridge. City forces can't access the underside of the bridge to perform the required structural
repairs without a working platform. A specialized contractor is required to install the working platform in the lagoon.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

These urgent structural steel repairs at all bearings of east and west abutments require installation of a working
platform by a specialized contractor. The structural repairs to be done by City Forces cannot wait for several
months for a traditional bid contract for the platform installation, The condition of the structure requires immediate
attention to safeguard public safety. The platform/walkway installation is not covered by an existing term agreement
and cannot be constructed by City forces. It would not be time or cost effective for us to perform the work through
the City’s traditional bid process.

If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable -various trades will participate.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

Not applicable



5. if some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

Not applicable



TO: Lou Langone
Director of Administration

Chicago Department of Transportation

FROM: Omar Alsharbini
Project Manager
Division of Engineering

RE: JOC Project Number:  09-84-9-043
Project Title: Fullerton Drive Bridge over Lincoln Park Lagoon
Estimated Cost: $100,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: TBD

DATE: January 26, 2010

Division-of Project Development recommends the above referenced project be contracted under Job Order Contracting
(JOC) method.

Description of JOC Project:

City Forces are require to do urgent repairs to the Fullerton Drive Bridge over Lincoln Park Lagoon in order to insure the
safety of the public and the integrity of the bridge. It's urgent to install a working platform/scaffolding under Fullerton Bridge
over Lagoon to allow City Forces to perform immediate structural repairs to insure the safety of the structure. The recent
inspection report indicates the following areas are of serious concern: 90% - 100% of section loss in steel members at
various locations, stringer ends at the bearing area at south and north abutments are heavily corroded. City Forces will
reinforce the webs of the stringers at the east and west ends by bolting steel plates on both sides of the stringers, this will
insure the structural safety of the bridge. City forces can't access the underside of the bridge to perform the required
structural repairs without a working platform. A specialized contractor is required to install the working platform in the
lagoon. The platform/scaffolding consists of tubular frame and steel metal deck supported on steel pipes connected to the
bottom flanges of roadway steel girders, and stabilized by floats in the waterPark Lagoon in order to insure the safety of the
public and the integrity of the bridge. It's urgent to install a working platform under Fullerton Bridge over Lagoon to allow
City Forces to perform immediate structural repairs to insure the safety of the structure. The recent inspection report
indicates the following areas are of serious concern: 90% - 100% of section loss in steel members at various locations,
stringer ends at the bearing area at south and north abutments are heavily corroded. City Forces will reinforce the webs of
the stringers at the east and west ends by bolting steel plates on both sides of the stringers, this will insure the structural
safety of the bridge. City forces can’t access the underside of the bridge to perform the required structural repairs without a
working platform. A specialized contractor is required to install the working platform in the lagoon.

Is this additional work on an existing JOC Project - Yes or No:
NO

Has the work been completed for this JOC Project? - Yes or No:
NO

Method of Selection for JOC Contractor:
Lowest JOC bidder



Prior approval to start JOC work:
N.A.

Did work start prior to submission of Memorandum of Authorization - (MOA):
NO



Fullerton Drive over Lincoln Park Lagoon

Photo of Required Working Platform

Photo of Required Working Platform



Fullerton Drive over Lincoln Park Lagoon




Fullerton Drive over Lincoln Park Lagoon




Fullerton Drive over Lincoln Park Lagoon




